



HEADQUARTERS PHILIPPINE NAVY
ARMED FORCES OF THE PHILIPPINES
PHILIPPINE NAVY BIDS AND AWARDS COMMITTEE-1
Naval Station Jose Francisco, Fort Bonifacio, Taguig City

20 November 2020

Supplemental/Bid Bulletin No.02
Supply and Delivery of Maintenance Tools with Storage of NSY Assets
(PhP 6,040,296.88)
NSY-PNBAC1-2020-01

This Supplemental Bid Bulletin is issued to inform prospective bidders the modifications/amendments that shall form part of the bidding documents for the Supply and Delivery of Materials of Maintenance Tools with Storage of NSY Assets.

A. Answers to Queries


Nr	Query	Answer
1	GOLDEN ARROW TRADING The prospective Bidder requests for additional days for the delivery of Maintenance Tools with Storage of NSY Assets from Sixty (60) Calendar Days to Ninety (90) Calendar Days due to prevailing pandemic situation.	PN Response PN will issue modifications on the bidding documents regarding this matter. The Schedule of Requirements will have an additional Thirty (30) days extension from the original Sixty (60) days for a total of Ninety (90) calendar days to deliver.

B. Modification of the Bidding Documents

As a result of the answer to the query/s mentioned above, hereunder are the modifications to the bidding documents, to wit:

NR	Reference	From:	To:												
2	Section I. Invitation to Bid	1. The <u>Armed Forces of the Philippines (Philippine Navy)</u> now invites bids for the above Procurement Project. Delivery of the Goods is required to be <u>within sixty (60) calendar days upon receipt of Notice to Proceed (NTP)</u> . Bidders should have completed, within <u>the last five (5) years</u> from the date of submission and receipt of bids, a contract similar to the Project. The description of an eligible bidder is contained in the Bidding Documents, particularly, in Section II (Instructions to Bidders).	1. The <u>Armed Forces of the Philippines (Philippine Navy)</u> now invites bids for the above Procurement Project. Delivery of the Goods is required to be <u>within ninety (90) calendar days upon receipt of Notice to Proceed (NTP)</u> . Bidders should have completed, within <u>the last five (5) years</u> from the date of submission and receipt of bids, a contract similar to the Project. The description of an eligible bidder is contained in the Bidding Documents, particularly, in Section II (Instructions to Bidders).												
3	Section VI. Schedule of Requirements	<p>The contractor must be able to complete and deliver the project within the period stated hereunder:</p> <table border="1"> <thead> <tr> <th>Description</th> <th>Delivery Period (Calendar Days)</th> <th>COMPLY/ NOT COMPLY</th> </tr> </thead> <tbody> <tr> <td>Supply and Delivery of Maintenance Tools with Storage of NSY Assets (items 1-90)</td> <td>Within Sixty (60) Calendar Days upon receipt of NTP</td> <td></td> </tr> </tbody> </table>	Description	Delivery Period (Calendar Days)	COMPLY/ NOT COMPLY	Supply and Delivery of Maintenance Tools with Storage of NSY Assets (items 1-90)	Within Sixty (60) Calendar Days upon receipt of NTP		<p>The contractor must be able to complete and deliver the project within the period stated hereunder:</p> <table border="1"> <thead> <tr> <th>Description</th> <th>Delivery Period (Calendar Days)</th> <th>COMPLY/ NOT COMPLY</th> </tr> </thead> <tbody> <tr> <td>Supply and Delivery of Maintenance Tools with Storage of NSY Assets (items 1-90)</td> <td>Within Ninety (90) Calendar Days upon receipt of NTP</td> <td></td> </tr> </tbody> </table>	Description	Delivery Period (Calendar Days)	COMPLY/ NOT COMPLY	Supply and Delivery of Maintenance Tools with Storage of NSY Assets (items 1-90)	Within Ninety (90) Calendar Days upon receipt of NTP	
Description	Delivery Period (Calendar Days)	COMPLY/ NOT COMPLY													
Supply and Delivery of Maintenance Tools with Storage of NSY Assets (items 1-90)	Within Sixty (60) Calendar Days upon receipt of NTP														
Description	Delivery Period (Calendar Days)	COMPLY/ NOT COMPLY													
Supply and Delivery of Maintenance Tools with Storage of NSY Assets (items 1-90)	Within Ninety (90) Calendar Days upon receipt of NTP														

This Supplemental /Bid Bulletin shall be considered an integral part of the Bidding Documents.



DANILO G FUENTES JR
COMMO PN
Chairman, PNBAC-1