



HEADQUARTERS PHILIPPINE NAVY  
OFFICE OF THE PN BIDS AND AWARDS COMMITTEE2  
Naval Station Jose Francisco, Fort Bonifacio, Taguig City

**PNBAC2 RESOLUTION No. 144-A-2023**

**Resolution Declaring RCDG CONSTRUCTION CORP. as the 2<sup>nd</sup> Lowest Calculated Bidder for the project "Supply and Delivery of Labor and Materials for the Enhancement of the Electrical Distribution System at Naval Detachment Oyster Bay, Palawan (Phase I, Phase II, Phase III)" and Recommending Approval of the NOA**

**WHEREAS**, the Philippine Navy thru the Philippine Navy Bids and Awards Committee2 caused the advertisement of the Invitation to Bid (ITB) for the project "**Supply and Delivery of Labor and Materials for the Enhancement of the Electrical Distribution System at Naval Detachment Oyster Bay, Palawan (Phase I, Phase II, Phase III)**" at the Philippine Government Electronic Procurement System Website (PhilGEPs) and Philippine Navy Website last 04 December 2023. Likewise, it was posted at conspicuous places within the premises of the PNBAC Office continuously for seven (7) calendar days;

**WHEREAS**, the PNBAC2 conducted public bidding on 290900 December 2023 through Video Teleconferencing (VTC) wherein three (3) bidders bought the bidding documents but only two (2) bidders submitted the required Eligibility, Technical and Financial Proposals of the bid. Both bidders were found to be compliant and rated "**PASSED**" and subsequently declared as "**eligible**" bidders;

Name of Bidder	Eligibility	Technical	Financial	Remarks
<b>GSMAXX CONSTRUCTION CORP.</b>	<b>Passed</b>	<b>Passed</b>	<b>Passed</b>	<b>Eligible</b>
<b>RCDG CONSTRUCTION CORP.</b>	<b>Passed</b>	<b>Passed</b>	<b>Passed</b>	<b>Eligible</b>
<b>S.L. DEVELOPMENT CONSTRUCTION</b>	-	-	-	<b>Did Not Participate</b>

**WHEREAS**, after a detailed evaluation of the financial proposals submitted by the eligible bidders, the PNBAC2 found all the proposals compliant as to form and within the ABC of the project. Furthermore, **GSMAXX CONSTRUCTION CORP.** was calculated to be the lowest, thus, it was declared the "**Lowest Calculated Bid**" subject to post qualification, to wit:

Name of Bidder	ABC	Bid Amount	Variance
<b>GSMAXX CONSTRUCTION CORP.</b>	<b>P 70,307,710.67</b>	<b>P 55,099,739.13</b>	<b>P 15,207,971.54</b>
<b>RCDG CONSTRUCTION CORP.</b>		<b>P 56,728,801.98</b>	<b>P 13,578,908.69</b>

**WHEREAS**, the Post Qualification Team headed by **CDR NELSON L PLOTADO PN** conducted post qualification inspection to **GSMAXX CONSTRUCTION CORP.** on **30 December 2023** at Brgy. Parang-Parang, Orani, Bataan and subsequently submitted the said inspection report to the Chairman, PNBAC2 thru the Head Secretariat on **30 December 2023**. After thorough verification, validation and ascertaining all the statements made and documents submitted by the bidder, the Post Qualification Team found and established the bid to be "**Non-Responsive**" for non-compliant due to following grounds; (1) As provided by the 2016 IRR of RA 9184, the winning bidder is required to present during the Post Qualification Inspection the following documents for verification: GIS or Company Profile, Valid and Updated

Certificate of PhilGeps registration (Platinum Membership), SEC/DTI registration Certificate, Mayor' Permit, Tax Clearance Certificate, Audited Financial Statements, PCAB License and Other (NOA/NTP), Contract Agreement) (2) However, upon conduct of Post-Qualification Inspection at the business address of the winning bidder, there was no authorized representative present and no documents ready for inspection despite constant communication with the representative of the winning Bidder. Moreover, the address as it appears in the Certificate of PhilGeps Registration does not match with the business address of the winning bidder.

**WHEREAS**, the Post Qualification Team headed by **CDR NELSON L PLOTADO PN** conducted again post qualification inspection to **RCDG CONSTRUCTION CORP.**, the 2<sup>nd</sup> Lowest Calculated Bidder on **03 January 2024** at A. Ruste Drive, San Jose Road, Zamboanga City and subsequently submitted the said inspection report to the Chairman, PNAC2 thru the Head Secretariat on **04 January 2024**. After thorough verification, validation and ascertaining all the statements made and documents submitted by the bidder, the Post Qualification Team found and established the bid to be **"Responsive"** to the requirements of the project.

**NOW, THEREFORE**, for and in consideration of the foregoing, **We**, the **Members of the Philippine Navy Bids and Awards Committee2**, by virtue of the powers vested on **Us** by law, hereby **RESOLVE** as it is hereby **RESOLVED** the following:

a. To declare the bid of **RCDG CONSTRUCTION CORP.** as the **Single Calculated Responsive Bid** for the project **"Supply and Delivery of Labor and Materials for the Enhancement of the Electrical Distribution System at Naval Detachment Oyster Bay, Palawan (Phase I, Phase II, Phase III)"**.

b. To recommend for the Approval of the **Flag Officer In Command, Philippine Navy** of the corresponding **Notice of Award (NOA)**.

**RESOLVED**, at the Office of the Philippine Navy Bids and Awards Committee2, Naval Station Jose Francisco, Fort Bonifacio, Taguig City, this 12<sup>th</sup> day of January 2024.

  
**CAPT JOSELITO E DE GUZMAN PN(MNSA)**  
Regular Member

  
**COL ERIC G ALCERA JAGS (GSC)**  
Legal/Regular Member

  
**CAPT JUNNIFER O GANTAL PN(GSC)**  
Provisional Member

  
**COL ROTESSA M BAYLON PN(M)(GSC)**  
Provisional Member

  
**COL ESPERANZA R CASIAO PN(M)(GSC)**  
Vice-Chairman

  
**BGEN JIMMY D LARIDA PN(M)**  
Chairman