

PHILIPPINE MARINE CORPS
OFFICE OF THE PMC BIDS AND AWARDS COMMITTEE
 Marine Barracks Rudiardo Brown, Fort Bonifacio, Taguig City

15 December 2021

Supplemental/Bid Bulletin No.1


Supply and Delivery of Labor and Materials for the Repair of V150 and V300
 with an ABC of **Sixteen Million Six Hundred Fifty Thousand One Hundred Four Pesos (PhP16,650,104.00)**
(GMRS-PMCBAC-2022-03)

This Supplemental/Bid Bulletin is issued to inform prospective bidders the modifications/amendments that shall form part of the bidding documents of the project: **Supply and Delivery of Labor and Materials for the Repair of V150 and V300.**

Clause	Reference					Amendment/Inclusion			
	Item Number	Description	Quantity	Total	Delivery Period	Item Number	Description	Delivery Period	Comply/ Not Comply
Sec VI. Schedule of Requirements	1	LOT 1: Supply and Delivery of Labor and Materials for the Repair of One (1) Unit V150	1	2	Within One Hundred Eighty (180) Calendar Days upon Receipt of Notice to Proceed (NTP)	1	LOT 1: Supply and Delivery of Labor and Materials for the Repair of One (1) Unit V150	Within One Hundred Eighty (180) Calendar Days upon Receipt of Notice to Proceed (NTP)	
	2	LOT 2: Supply and Delivery of Labor and Materials for the Repair of Two (2) Units V300	1			2	2	LOT 2: Supply and Delivery of Labor and Materials for the Repair of Two (2) Units V300	Within One Hundred Eighty (180) Calendar Days upon Receipt of Notice to Proceed (NTP)

Sec IX. Bidding Forms Form "10" Schedu le of Requir ements Product ion/Deli very Schedu le				Item Number	Description	Delivery Period	Comply/ Not Comply
	Description	Delivery Period	Comply/ Not Comply	1	LOT 1: Supply and Delivery of Labor and Materials for the Repair of One (1) Unit V150	Within One Hundred Eighty (180) Calendar Days upon Receipt of Notice to Proceed (NTP)	
	Supply and Delivery of Labor and Materials for the Repair of V150 and V300	Within One Hundred Eighty (180) Calendar Days Upon Receipt of Notice to Proceed (NTP)					
			2	LOT 2: Supply and Delivery of Labor and Materials for the Repair of Two (2) Units V300	Within One Hundred Eighty (180) Calendar Days upon Receipt of Notice to Proceed (NTP)		

This Supplemental/Bid Bulletin shall be considered an integral part of the Bidding Documents:


EDWIN E AMADAR
 Colonel PN(M)(GSC)
 Chairperson, PMCBAC